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# DATE RECEIVED STATUS

1 6/22/2021 In Progress

2 6/24/2021 In Progress

2 7/1/2021 In Progress
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Regarding general notes under item 545, they refer to separate items for 

install and removals If by chance another type of attenuator is to be placed.  

There are no pay items associated with both the install and removals.  Please 

clarify how this work will be paid according to current bid items. 

This is a long contract that will be constructed in phases.  Our plan is to use the On Call 

contract for repairs that are not in active construction phases.  If the reconstruction project 

has ongoing operations or TCP set up that will conflict with the On Call Contractor setting up 

in the area, the repairs will be handled by the Reconstruction Contractor.

With the major construction project that will be taking place through the IH-

35 corridor in Cooke County, who's responsible for doing the work within the 

project limits?  Would this fall under the above mentioned contract or will all 

activities be the responsibility of the Prime doing the construction?

We attempt to capture all anticipated types of work on these on call contracts, but 

sometimes we end up needing to do work that isn’t covered under an item we included.  

Please bid the items in the proposal & plans appropriately. Payment for missing items will 

be made.

PRE-LETTING QUESTIONS AND ANSWERS

ANSWERQUESTION

**CHANGES FROM PREVIOUS VERSION HAVE BEEN HIGHLIGHTED BELOW**

Could you provide a Production/Project Schedule for this job?

This is a district-wide "on-call" project, the work is non-site specific.  The amount on each 

work order is dependent on the damage incurred since the previous work order.  There is 

not a pre-set project schedule but the time requirements for normal and emergency call-

outs are defined in the General Notes.  Generally, a work order will be cut each two weeks 

on this contract.  Emergency work orders are cut when an immediate need for repair is 

identified.
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